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SECTION 1C  GENERAL ENVIRONMENTAL CONDITIONS 
 

STORM WATER POLLUTION PREVENTION PLAN REQUIREMENTS 
 
PART 1 - GENERAL 
 
1.1 These requirements apply to areas of excavation, grading and clearing greater than 100 

square feet. 
 
1.2 The Contractor is responsible for providing the National Pollutant Discharge Elimination 

System (NPDES) permit as required for dewatering or other storm water discharge 
associated with the Construction.  The Contractor shall submit the Pollution Prevention Plan. 

 
 
PART 2 - CONTROLS 
 
2.1 The Contractor shall provide permanent seeding within seven calendar days of the last 

activity at the areas being finally graded. 
 
 
PART 3 - STRUCTURAL PRACTICES 
 
3.1 These practices as shown on the drawings or as proposed by the Contractor and approved 

by the Contracting Officer, shall be used to divert flows from exposed soils, store flows, 
or otherwise limit runoff from exposed areas of the site.  These listed structure controls 
shall be considered (but are not limited to these practices) and where necessary, utilized 
to achieve these goals.  They include: 

 
 1. Silt fences 

2. Earth dikes 
3. Drainage swales 
4. Storm drain inlet protection 

 
 
PART 4 - IMPLEMENTATION OF STRUCTURAL PRACTICES 
 
4.1 For all sites, silt fences, and other sediment controls are required for all boundaries of the 

construction area. 
 
4.2 The Contractor will maintain, repair, or restore all grade surfaces, walls, dams and 

structures, vegetation, erosion, and sediment control measures and other protective 
devices. 

 
4.3 The Contractor shall inspect all erosion control practices on the site at least every seven 

days and within 24 hours after a storm event of 0.5 inches or more.  Contractor shall take 
action to eliminate any deficiencies found during these inspections.  Documentation of 
the inspections, the finding, and any corrective actions shall be maintained at the site.  
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Deficiencies include, but are not necessarily limited to discharges containing pollutants 
that produce: 

 
 1. Films 

2. Colors 
3. Turbidity of deposits 

 4. Odors, or 
5. Toxic substances 

 
NOTE: ANY MISSED INSPECTIONS OR FALSE INSPECTIONS SHALL BE 
IMMEDIATELY REPORTED TO THE NEBRASKA DEPARTMENT OF 
ENVIRONMENTAL QUALITY.  FAILING TO FOLLOW THE REQUIREMENTS OF 
THE NPDES PERMIT CAN LEAD TO FINES OF UP TO $25,000 PER DAY FOR 
EACH DAY OF VIOLATION AND POSSIBLE IMPRISONMENT. 

 
4.4 An inspection log form has been included in these documents.  Report any discharges or 

erosion control deficiencies to the Contracting Officer Representative. 
 
 
PART 5 - OTHER CONTROLS 
 
5.1 Waste disposal, all wastes composed of building materials must be removed from the site 

for disposal in licensed disposal facilities. 
 
A. No building material wastes or unused building materials shall be buried or 

dumped or discharged to the waters of the State at the site. 
 
B. Contractor shall install, if directed by the Contracting, and maintain at each site 

graveled access entrance and exit drives and parking areas to reduce the tracking 
of sediment onto roads. 

 
C. All unpaved roads on the site carrying more than 24 vehicles per day shall be 

graveled and maintained. 
 
D. All Nebraska Department of Environmental Quality and City of Omaha sanitary 

sewer requirements and regulations shall be strictly adhered to. 
 

PART 6 - FUEL AND CHEMICAL STORAGE AREAS 
 
6.1 Provide impervious containment around all fueling and chemical storage areas (large 

enough to contain 110% of the largest container and/or 10% of the total quantity of 
material stored, whichever is greater) to ensure that spills in these areas will not reach 
waters of the State.  All hazardous, non-hazardous, and regulated materials shall be 
carefully handled during use, storage, and transportation to and from the construction 
area to prevent any spillage. 

 
PART 7 - CONTRACTORS 
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7.1 All Contractors and subContractors must sign a copy of the Certification Statement. 
 

Certification Statement:  All Contractors and subContractors identified in a storm water 
pollution prevention plan shall sign a copy of the following certification statement before 
conducting any professional service at the site identified in the storm water pollution 
prevention plan: 

 
“I certify under penalty of law, that I understand the terms and conditions of the 
General National Pollutant Discharge Elimination System (NPDES) permit that 
authorized the storm water discharges associated with industrial activity from the 
construction site identified as part of this certification.” 

 
This Certification must include the name and title of the person providing the signature, 
the name, address, and telephone number of the contracting firm; the address of the site; 
and the date the certification is made. 

 
 
PART 8 CONTRACTOR SUBMITTALS: 
 

• Timetable for all major activities. 
• List of all Contractors and subContractors that are going to be working on 

the site and identify the Contractor and/or subContractor who will install 
each control device. 

• Description of measures to take control erosion, which is to include site 
map showing location of control practices and types of control practices 
and types of control measure to be used (locations of individual control 
structures shall be numbered). 

• Description of measures to take to prevent/control fuel/chemical spills. 
• Classifications of fill materials to be used. 
• Implementation of structural practices. 
• Name and location of disposal facility, proof of disposal facility license, 

and proof of disposal. 
• Certification Statement. 
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INSPECTION LOG OF EROSION CONTROL PRACTICES IMPLEMENTED FOR: 
 
PROJECT:  _____________________________________________________________              
                                                                                                     
DATE:   __________________________________________                                                         
                     
 
This log shall be completed in the field during the inspection. 
This inspection log is to be completed on a weekly basis and within 24 hours after a storm event 
of 0.5 inches or more.  Contractor shall inspect the performance (after storm events) and 
integrity of all control structures.  (If more than one control structure exists, the location # on this 
log shall correspond to the location # on the site map submitted by the Contractor.) 
 

 INTEGRITY/ PERFORMANCE  

LOCATION SATISFACTORY UNSATISFACTORY DEFICIENCY 

    

    

    

    

    

    

    
 
CORRECTIVE ACTIONS:   ______________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
                                                                                                        
INSPECTOR 
NAME:                                                              NAME   _________________________________ 

   (Print)                                                                (Signature) 
 
NOTE:  ANY MISSED INSPECTIONS OR FALSE INSPECTIONS SHALL BE 
IMMEDIATELY REPORTED TO THE NEBRASKA DEPARTMENT OF 
ENVIRONMENTAL QUALITY.  FAILING TO FOLLOW THE REQUIREMENTS OF THE 
NPDES PERMIT CAN LEAD TO FINES OF UP TO $25,000 PER DAY FOR EACH DAY OF 
VIOLATION AND POSSIBLE IMPRISONMENT. 
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PART 9.  CLEAN UP.  Clean up of all items shall be accomplished by the end of each day.  
Debris, trash, and items removed and to be disposed of shall be removed from the work site and 
storage areas at the end of each day's work and disposed of outside the confines of the 
construction areas, in a Contractor provided area.  The Contractor will also be responsible for 
cleaning mud, rock, and debris deposited by the Contractor’s, sub-Contractor’s, or supplier's 
vehicles from all roads in the construction areas used by these vehicles. 
 
PART 10.  ARCHEOLOGICAL DISCOVERIES.  If archeological resources are encountered 
during construction, the Contractor will immediately cease operations and report their findings to 
the Government Construction Representative and to the Contracting Officer or designated 
representative.  Procedures are outlined in Air Force Instruction 32-7065 (Cultural Resources 
Management), Paragraph 2.8, and will then be followed in final disposition of these items. 
 
 
PART 11.  HAZARDOUS MATERIALS AND MATERIAL SAFETY DATA SHEETS. 
 
Hazardous material includes the following: 

 - Hazardous materials as defined by The Department of Transportation in 29 CFR 172, 

 - Hazardous substances, extremely hazardous substances, toxic chemicals and hazardous 
waste as defined by EPA in Title III of the Superfund Amendments and Reauthorization Act and the 
Resource Conservation and Recovery Act, in 40 CFR, and 

 - Hazardous Chemicals and Hazardous Substances as defined by the Occupational Safety and 
Health Administration (OSHA) in 29 CFR. 

Fifteen (15) working days prior to bringing hazardous materials onto Offutt AFB the Contractor 
shall submit, for 55 CES/CEV approval, the Material Safety Data Sheets and quantity information 
on all hazardous materials they (including all subContractors) intend to use throughout the life of the 
contract.  In addition, Contractors that use hazardous materials are required to complete Offutt’s 
hazardous waste training course (see Disposal of Regulated Waste, Paragraph 25, below) prior to 
bringing hazardous materials on base.   

All hazardous and non-hazardous materials shall be stored and handled in accordance with all 
OSHA and NFPA requirements.  In addition to those requirements, all storage and staging areas 
shall be provided with secondary containment and shall be located away from traffic areas and 
protected from any incursion into the area that could damage the containers or cause a spill.  
Secondary containment shall be provided to contain 110% of the volume of the largest container 
stored so as to contain any spills or leaks.  In addition, when outdoors all hazardous and non-
hazardous materials shall be covered to avoid contact with the elements and precipitation from 
entering the secondary containment structure. 
 
Prior to bringing any hazardous material on base, the Contractor shall submit for CEV approval 
through the Contracting Officer or designated representative a hazardous material storage plan 
stating how the Contractor shall meet the above requirements.  Plan shall include method of 
storage handling, staging, and use of the materials 
 
Contractor shall immediately report all spills of hazardous materials to the Fire Department and 
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to the Contracting Officer or designated representative.  The Contractor is responsible for the 
clean up of all spilled material including restoration of the any areas contaminated by the spill 
including costs incurred by the government for any assistance or remedial action taken by the 
government on behalf of the Contractor.  All clean up and restoration shall be done to the 
satisfaction of the government.   
 
PART 12.  REPORT OF HAZARDOUS MATERIAL CONSUMED.  Upon completion of 
project, before 100 percent payment is made, all quantities of consumed hazardous material on 
this job will be submitted through the Contracting Officer or designated representative for CEV 
recordkeeping.  If the project is not complete by 1 January, all hazardous material used on this 
job before that date must be submitted by 1 February and again at the completion of the project 
before 100 percent payment is made.  

PART 13. DISPOSAL OF REGULATED WASTES 
 
Contractor shall comply with all federal, state, local, and Offutt AFB regulations and 
requirements concerning the proper handling, accumulation, and disposal of regulated wastes.  
These include, but are not limited to: 
 
Title 40 Code of Federal Regulations (CFR) Parts 260/280 (40 CFR 206-280)- 
Federal solid and hazardous waste regulations. 
Title 49 Code of Federal Regulations (CFR) Parts 171-173 (49 CFR 171-173)- 
Federal transportation regulations. 
Title 40 Code of Federal Regulations (CFR) Part 112  (40 CFR 112)- 
Spill Prevention Control and Countermeasure Plan 
State of Nebraska Administrative Code Title 128- 
State solid and hazardous waste regulations. 
City of Omaha Code Chapter 31- 
City of Omaha sewer standards 
Offutt AFB Hazardous Waste Management Plan- 
Summarizes the hazardous waste accumulation and storage requirements. 
 
The Contractor is responsible for ensuring all contract personnel that handle or are exposed to 
hazardous waste are trained in accordance with the above regulations/requirements.  The Offutt 
AFB Environmental Management Flight (55 CES/CEV telephone # (402) 294-4087) conducts 
training satisfying the above training requirements at no cost to the Contractor.  The training is 
held on the first and third Mondays of each month, except on Federal Holidays, and lasts 
approximately one hour.  Contractor shall submit through the Contracting Officer or designated 
representative for CEV records certification of training.  At the Contractor’s option, one 
representative may attend the above class and then train the remaining Contractor personnel.  If 
this option is chosen, the Contractor will submit documentation for CEV records that all 
Contractor personnel who handle hazardous waste have been trained.   
Items that can be considered regulated wastes include, but are not limited to, paints, thinners, 
solvents, adhesives, acids and caustics compounds, fuels and oils intended for disposal, lead acid 
batteries, fluorescent light tubes, etc.  The Contractor shall be responsible for identifying, 
storing, and accumulating all regulated wastes generated during the course of the project.  
Contractor is also responsible for sampling and analysis of all containers of wastes generated to 
obtain an accurate profile of any hazardous characteristics.  Sampling and analysis shall be 
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conducted by an accredited laboratory at no additional cost to the government.  Based on that 
analysis, wastes shall be identified as hazardous, prohibited, or non-regulated wastes.  
  
Contractor shall supply all containers which shall be new or refurbished and labeled as DOT 
approved.  Containers shall be compatible with the material/waste stored in them.  Secondary 
containment (meeting the requirements of paragraph 23) for all containers shall be provided and 
all additional storage and handling requirements called out in the Offutt hazardous waste training 
guide shall be followed.   
 
For wastes identified as hazardous, the Contractor shall provide test results and waste 
characterization through the Contracting Officer or designated representative to 55 CES/CEV 
two weeks before disposal.  If hazardous waste is accumulated in quantities equal to or 
exceeding 55 gallons, or prior to completion of this Contract, the Contractor shall deliver all 
hazardous waste for disposal within three days to either one of the 90-Day accumulation points 
or to the Offutt AFB Defense Reutilization and Marketing Office (DRMO).  If full waste 
characterization is not available, the Contractor will store the waste at one of the 90-day 
accumulation points; when analysis is complete, the Contractor will subsequently move the 
waste to DRMO.  All drum movements to any 90-day or to DRMO by the Contractor will be at 
no additional cost to the government.   
 
Prohibited wastes are liquids or liquids containing solids that are prohibited by Omaha code from 
being disposed of to the sanitary sewer.  Contractor shall submit test results through the 
Contracting Officer or designated representative for CEV to determine proper disposal. 
Contractor will be directed to deliver the container to either one of the 90-day accumulation 
points or to the Conforming Storage Facility on base at no additional charge to the government.   
 
Special wastes are wastes that require prior approval from the landfill to be disposed of.  These 
wastes (e.g. fuel contaminated soil) shall be disposed of at either the Douglas County or Butler 
County Landfills.  The Contractor must submit a request for disposal along with all required 
testing analysis and receive approval of CEV through the Contracting Officer or designated 
representative for disposal of special wastes to either landfill.  Contractor is responsible for all 
costs associated with disposal of special wastes.  Non-regulated wastes (e.g. C and D wastes) 
shall be disposed of at an NDEQ approved landfill.  Contractor is responsible for all costs 
associated with the disposal of non-regulated wastes. 
 
PART 14. SPILL PREVENTION CONTROL AND COUNTERMEASURES (SPCC) PLAN: 
 
The Contractor is responsible for handling, using, and storing all regulated petroleum oil 
(including fuel) on the facility in accordance with the requirements of 40 CFR 112 and Offutt’s 
Spill Prevention Control and Countermeasures Plan.  Prior to bringing any petroleum storage 
container on base the Contractor shall submit certification for CEV approval that the owner of 
the container has in-place a SPCC plan in accordance with 40 CFR 112 and that the container is 
a part of that plan.  Contractor shall submit a Petroleum Container Storage Plan through the 
Contracting Officer or designated representative for CEV approval.  The plan shall include the 
following information: 
(a) Site plan with the location of containers, 
(b) Capacity of each container, 
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(c) Contents of each container, 
(d) Containers must have secondary containment that will contain 110% of the capacity of the 
container.  If secondary containment is not available the container must be labeled with a 
certification that it has passed integrity testing performed in accordance with 40 CFR 112 within 
the past two years. 
(e) List (type and quantity) of spill control and clean-up materials in sufficient quantity to 
contain and cleanup the quantity of regulated petroleum products stored. 
(f) Certification the tanks meet all of the following requirements: 
 -  The capacity of the tank shall not exceed 12,000 gal (45,420 L). 
 -  All piping connections to the tank shall be made above the normal maximum liquid 

level. 
 -  Means shall be provided to prevent the release of liquid from the tank by siphon flow. 

 -  Means shall be provided for determining the level of liquid in the tank. This means 
shall be accessible to the delivery operator. 

 -  Means shall be provided to prevent overfilling by sounding an alarm when the liquid 
level in the tank reaches 90 percent of capacity and by automatically stopping delivery 
of liquid to the tank when the liquid level in the tank reaches 95 percent of capacity. In 
no case shall these provisions restrict or interfere with the proper functioning of the 
normal vent or the emergency vent. 

 
All Contractor equipment (including containers and vehicles) shall be kept in good condition 
while on the base.  Any equipment found leaking or dripping any hazardous material (e.g. oil, 
fuel, etc.) shall be taken out of service immediately until repaired and all spilled material shall be 
cleaned up by the Contractor.  
 
PART 15.  MATERIAL SPILLAGE.  Carefully handle all hazardous, non-hazardous, and 
regulated materials during use, storage, and transportation to and from the construction area to 
prevent any spillage. 
 

a. All non-hazardous and non-regulated material spillage shall be immediately and 
thoroughly cleaned-up and removed from the construction area(s) at the end of each day. 

 
b. In case of a spill of a hazardous or regulated material, the Contractor shall immediately 

notify the Offutt AFB Fire Department (call 911), the Government Construction 
Representative, and the Contracting Officer.  The Contractor shall be responsible for the 
immediate and long-term clean up of all spill material and associated contaminated media. 
Clean up of spills shall be under the supervision of the Base Fire Department, the Base 
Spill Response Team, or 55 CES/CEV and the Government Construction Representative.  
Clean up of spill material shall be in accordance with the State of Nebraska Regulation 
Title 128, “Rules and Regulations Governing Hazardous Waste Management in 
Nebraska,” and Title 40 of the Code of Federal Regulations, Section 260-280 (40 CFR 
260-280).  Waste spill material shall be disposed of in accordance with the section titled 
“Disposal of Regulated Waste.” 

 
PART 16.  WASTE WATER DISCHARGES. 
 
Any release of waste water onto the ground or into Waters of the State from Offutt’s sanitary 
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sewer collection system shall be immediately reported to the contracting officer and the contract 
inspector.  The report shall include the following information: 
 - Location of release, 
 - Time of release, 
 - Cause of release, 
 - Amount released, 
 - Corrective actions taken. 
 The Contractor is responsible for the cost of all cleanup associated with any release.  A written 
report containing the same information as the verbal report shall be submitted for CEV records 
through the Contracting Officer or designated representative within 24-hours of the release. 
 
PART 17.  NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES) 
PERMITS FOR CONSTRUCTION ACTIVITIES. 

Construction activities (including other land-disturbing activities) that disturb one acre or more 
are regulated under the NPDES storm water program and require a NPDES Permit for Storm 
Water Discharges from a Construction Site.  This includes smaller sites that are part of a larger 
common plan of development that will or has the potential to disturb 1acre or more of land over 
the duration of the contract.  

Operators of regulated construction sites are required to obtain permit coverage from the 
Nebraska Department of Environmental Quality (NDEQ) and to develop and implement a Storm 
Water Pollution Prevention Plan (SWPPP) in accordance with the permit.  A copy of the 
Construction Storm Water- Notice of Intent (CSW-NOI) submittal and the SWPPP required by 
NDEQ shall also be submitted through the Contracting Officer or designated representative to 55 
CES/CEV for approval.  In addition, NDEQ documentation of the issuance of the permit shall be 
submitted through the Contracting Officer or designated representative to CEV.   
Prior to beginning construction the Contractor shall have both a NDEQ NPDES Permit and 
approval of the SWPPP through the Contracting Officer or designated representative from CEV. 
  
Temporary and permanent structural practices shall be installed in accordance with the City of 
Omaha Soil Erosion and Sediment Control Manual (copies available from the city of Omaha 
Public Works Department) and maintained in accordance with the issued NPDES permit 
requirements to eliminate sediment and other contaminants from leaving the construction site. 
  
Documentation of all inspections required by the permit shall be kept on site and be available to 
the government upon request.  Any deficiencies with the SWPPP discovered during the course of 
the project shall be corrected immediately. 
  
Construction activities that disturb less than one acre require the submittal, for CEV approval, of 
a SWPPP (IAW NDEQ permit requirements) and the installation and maintenance of temporary 
and permanent structural practices (IAW the City of Omaha Soil Erosion and Sediment Control 
Manual) to eliminate sediment and other contaminants from leaving the construction site.  
Inspections of the structures shall be IAW the NDEQ permit requirements.  A copy of the 
standard permit for construction sites is available on the NDEQ web site. 
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PART 18.  NPDES PERMIT FOR DEWATERING OPERATIONS 
 
All dewatering operations (including, but not limited to, pumping from an excavation, lowering 
the groundwater level via well points, hydrostatic testing, etc.) require dewatering permits issued 
by NDEQ.  The Contractor is responsible for obtaining and meeting all the requirements of 
dewatering permits.  A copy of all NOI for the permit shall be submitted through the Contracting 
Officer or designated representative for CEV for review.  No dewatering operation shall occur 
until a permit has been issued by NDEQ to the Contractor and submitted through the Contracting 
Officer or designated representative to CEV for verification.  Copies of all reports, inspections, 
analytical testing, etc. sent to NDEQ as part of the permit requirements shall be submitted 
through the Contracting Officer or designated representative to CEV at the same time they are 
submitted to NDEQ. 
For dewatering in areas with contaminated groundwater, the Contractor shall be responsible for 
weekly sampling and analysis for priority pollutants (VOCs and semi-VOCs, metals, etc.) in 
accordance with the permit requirements.  In addition, the Contractor shall submit through the 
Contracting Officer or designated representative for CEV approval the method of disposal of the 
water.  Generally, if analysis indicates the contamination in the water exceeds the permit limits, 
the Contractor, with the approval of CEV through the Contracting Officer or designated 
representative, can discharge the water to the sanitary sewer.  If analysis indicates contamination 
levels below the permit limits, the Contractor, upon CEV approval through the Contracting 
Officer or designated representative, can discharge the water to the storm sewer.  The Contractor 
shall be responsible for all the material and labor cost associated with the requirements of the 
permit and discharging the water to either type of sewer based on the weekly analytical results.   
 
PART 19.  DUST CONTROL.  Control of dust during construction, demolition activities, debris 
removal and any other activities required as a part of the work under this contract must be 
thorough and complete.  For inside construction: dust tight partitions shall be required to 
separate phases of construction and must be continuously maintained to effectively contain dust. 
 Outside construction:  dust/particulate matter associated with the construction process is not to 
become airborne in such quantities and concentrations that it remains visible in the ambient air 
beyond the boundaries of the construction site.  Dust control shall be addressed in the Storm 
Water Pollution Prevention Plan (SWPPP) as required by NPDES subsection below. 
 
PART 20. AIR PROGRAM REQUIREMENTS 
 
The following air emission units, when involved as part of a construction project, require 
issuance of a construction permit (in accordance with NDEQ Title 129, Chapter 17, Section 001) 
prior to beginning construction work associated with the emission unit.  The permit application 
will be completed by 55 CES/CEVC after being notified by the Contractor through the 
Contracting Officer or designated representative of this need/requirement.  The Contractor must 
allow approximately 90 days between the start of the permit application and issuance of the 
permit:  
 
• Specs for a generator (emergency or permanent) with an engine power greater than 220 KW 
• Incinerator installation 
• Installation/modifications to bulk storage tanks 
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• Construction/modifications to the fire training simulator 
• Construction of a single boiler greater than 10 million BTU/hr 
• Construction of a paint booth or modifications to an existing booth 
 
Any questions concerning the need for an air construction permit can be directed through the 
Contracting Officer or designated representative to 55 CES/CEVC. 
 
PART 21  SOURCES OF RADIATION:  The Contractor will comply with AFI 40-201 and AFI40-
201/OAFBSUP1, 1 Nov 00 

 
a. These requirements apply to but are not limited to nuclear gauges and nuclear densometers used 

for testing material densities such as soil and asphaltic pavements.   
 
b. Coordinate the use of radiation generating equipment with Bioenvironmental Engineer (tel.: 

232-7477 or 294-6431) through the Contracting Officer or designated representative.   
 
c. All Contractors bringing or using radioactive materials, radiography equipment, portable x-ray 

units, or radiofrequency-emitting (RF) devices on Offutt AFB must have a current Nuclear 
Regulatory Commission (NRC) License or Agreement or a Nebraska State License. 

 
d. Contractor radiation sources (CONRAS) permit:  All Contractors bringing or using radioactive 

materials, radiography equipment, portable x-ray units, or radiofrequency-emitting (RF) 
devices on Offutt AFB require written authorization from the Offutt Bioenvironmental 
Engineer in the form of a CONRAS permit.  

 
 
PART 21. NONHAZARDOUS SOLID WASTE DIVERSIONS.   
 
Contractor will track and report the amount of construction and demolition debris disposed in a 
landfill, recycled, or sent to a waste-to-energy incinerator each quarter.  The attached form will 
be completed and provided to the Government Construction Representative no later than the first 
working day after the end of each quarter (31 Dec, 30 Apr, 30 Jun, 30 Sep).  In keeping with the 
Air Force solid waste diversion rate goal, the Contractor will attempt to divert at least 40% of the 
construction and demolition debris generated during the project.  The waste may be reused, 
recycled, sent to a waste-to-energy incinerator, or managed in another approved manner that 
keeps it from going to a landfill.  Some items that can be recycled or reused are scrap metal, 
cardboard, concrete, wood, and asphalt.   The Contractor will track and report the amount of 
construction and demolition debris disposed in a landfill, recycled, or sent to a waste-to-energy 
incinerator each quarter.  The attached form will be completed and submitted through the 
Contracting Officer or designated representative to Construction Management no later than the 
first working day after the end of each quarter (31 Dec, 30 Apr, 30 Jun, 30 Sept).   
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NONHAZARDOUS SOLID WASTE DIVERSION 
Project Title: 
Project No.: 
Contract No.: 
Quarter: 
 
L (tons) =  
 

Cost = $ 

 
R1 = Cost/Reimbursement/or Cost Avoidance 

= 
R2 = Cost/Reimbursement/or Cost Avoidance 

= 
R3 = Cost/Reimbursement/or Cost Avoidance 

= 
R4 = Cost/Reimbursement/or Cost Avoidance 

= 
R5 = Cost/Reimbursement/or Cost Avoidance 

= 
R6 = Cost/Reimbursement/or Cost Avoidance 

= 
 
I (tons) =  
 
 
 
L = Amount (in tons) of nonhazardous solid waste (including construction and 
demolition debris) transferred to a disposal facility. 
R = Amount (in tons) of nonhazardous solid waste that is diverted.   
R1 - recycled,  R2 - reused,  R3 - donated,  R4 – composted,  R5 - mulched,  R6 – 
otherwise diverted. 
I = amount (in tons) to waste-to-energy incineration 
 
 
 
 


